STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 8
NUMBER OF BI DDERS 6
Bl D RANK

04/ 06/ 06
08- 0F8904

08- SBD- 395-46. 0/ 52. 0

BI D SUMMARY

I N SAN BERNARDI NO COUNTY AT KRAMER
JUNCTI ON FROM RQUTE 58 TO DESERT

H LL ROAD

HML

ENG NEERS EST

Bl D TOTAL

1,117, 148. 00

1,117, 424. 00

1, 138, 883. 12

1, 236, 650. 00

1, 424, 880. 00

1, 492, 865. 00

RESURFACE ASPHALT CONCRETE

DEPARTMENT OF TRANSPORTATI ON

RR | NVOLVEMENT

FEDERAL Al D NON

Bl D245
PACE 1
04/ 11/ 06

CONTRACT CODE 'D '

14 CONTRACT | TEMS

E

0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
0 TOTAL NUMBER OF WORKI NG DAYS 35
1,147,694. 00 AMOUNT UNDER 30, 546. 00 PERCENT UNDER EST 2. 66
Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
5 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
4 ASPHALT CONSTRUCTI ON CO | NC 661 533-2121 CC PREF CLAI MED
00223089
P O BOX 1187 FAX 661 533-4942
LANCASTER CA 93584
2 ORTI Z ASPHALT PAVI NG | NC 909 382-2233 SB PREF CLAI MED
00814766
P O BOX 883 FAX 909 382-2234 COVPARI SON AMT:
COLTON CA 92324 1, 088, 883. 12
3 SULLY M LLER CONTRACTI NG 714 578-9600 CC PREF CLAI MED
COVPANY 00747612
1100 E ORANGETHORPE AVE 200 FAX 714 578-9672
ANAHEI M CA 92801
6 YEAGER SKANSKA | NC 951 684-5360 CC PREF CLAI MED
00140069
1995 AGUA NMANSA ROAD FAX 951 788-2449
RI VERSI DE CA 92509- 5360
1 HI GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED

133 N PI XLEY STREET
ORANGE CA 92868

FAX

00743775
714 538-5157

BID IS OVER SBP
PREFERENCE LIM TS



08- OF8904 Bl D245
08- SBD- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 06/ 06 04/ 11/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 SUDHAKAR COVPANY STRI PI NG
1450 FI TZGERALD
RI ALTO CA 92376

THOVAS AND PRATT CHANGEABLE MESSAGE SI GN ( PARTI AL)
2522 NMAY ROAD
EL SOBRANTE CA 94803

THOVAS AND PRATT CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PARTI AL)
2522 NMAY ROAD
EL SOBRANTE CA 94803

TRAFFI C LOOP AND CRACKFI LLI NG DETECTOR LOOPS
946 S EMERALD STREET
ANAHEI M CA 92804



08- OF8904 Bl D245

08- SBD- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 06/ 06 04/ 11/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 CHRI SP COVPANY ITEM5 6 AND 11 THRU 13
43650 OSGOOD ROAD
FREMONT CA 94539

GLOBAL ENVI RONMENTAL NETWORK | NC I TEM 1
P O BOX 8068
FOUNTAI N VALLEY CA 92728

MANHOLE ADJUSTI NG | NC I TEM 9 (PORTI ON)
9500 BEVERLY ROAD
PI CO RI VERA CA 90660

PAVEMENT RECYCLI NG SYSTEMS | NC | TEM 8
P O BOX 1266
RI VERSI DE CA 92502

STATEW DE SAFETY AND SI GNS | NC | TEM 3
5222 LI NDON LANE
NI POMO CA 93444

TRAFFI C LOOPS CRACKFI LLI NG I NC | TEM 14
946 S EMERALD STREET
ANAHEI M CA 92804

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CALI FORNI A PROFESSI ONAL ENG NEERI NG | TEM 14
EL MONTE CA
CHRI SP COVPANY ITEMS 6 AND 11 THRU 13
FONTANA CA

CONTI NUED ON NEXT PAGE



08- OF8904 Bl D245

08- SBD- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

04/ 06/ 06 04/ 11/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 K R C SAFETY COVPANY ITEMS 3 THRU 5 (PARTI AL)
VI SALI A CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CHRI SP COVPANY STRI PI NG
FREMONT CA
TI TAN STORM WATER POLLUTI ON PREVENTI ON PLAN
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CHRI SP COVPANY STRI PI NG

16398 BOYLE AVENUE
FONTANA CA 92337

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP COVPANY | TEMS 6 AND 11 THRU 13 ( PARTI AL)
FONTANA CA
PAVEMENT RECYCLI NG | TEM 8 ( PARTI AL)

Rl VERSI DE CA



08- OF8904 Bl D245

08- SBD- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

04/ 06/ 06 04/ 11/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00 500. 00

PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7, 000. 00 7, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2, 800. 00 5, 600. 00
6 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 18 100. 00 1, 800. 00
7 150722 REMOVE PAVEMENT MARKER EA 960 1. 30 1, 248.00
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 170 54. 00 9, 180. 00
9 390207 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 8, 920 109. 00 972, 280. 00
10 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 70 380. 00 26, 600. 00
11 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 22 52. 00 1, 144. 00
12 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 29, 500 .95 28, 025. 00
( SPRAYABLE)

13 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,990 2.90 5,771. 00
14 (S) 860811 DETECTOR LOOP LS LUMP SUM 6, 000. 00 6, 000. 00

TOTAL 1,117, 148. 00



08- OF8904 Bl D245

08- SBD- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 06/ 06 04/ 11/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 800. 00 800. 00 1, 433.35 1433. 35 1, 000. 00 1000. 00 1, 500. 00 1500. 00
2 2, 000. 00 2000. 00 4,656. 12 4656. 12 4,200. 00 4200. 00 7, 500. 00 7500. 00
3 4, 000. 00 4000. 00 6, 027. 64 6027. 64 3, 600. 00 3600. 00 6, 000. 00 6000. 00
4 55, 000. 00 55000. 00 22,646. 95 22646. 95 78, 059. 00 78059. 00 65, 000. 00 65000. 00
5 3, 000. 00 6000. 00 3, 236. 36 6472.72 2, 800. 00 5600. 00 7, 000. 00 14000. 00
6 60. 00 1080. 00 54. 85 987. 30 56. 00 1008. 00 210. 00 3780. 00
7 5. 00 4800. 00 2.64 2534. 40 3. 20 3072. 00 10. 00 9600. 00
8 60. 00 10200. 00 31.12 5290. 40 46. 00 7820. 00 90. 00 15300. 00
9 107. 00 954440. 00 111. 42 993866. 40 120. 00 1070400. 00 137. 00 1222040. 00
10 500. 00 35000. 00 632. 94 44305. 80 385. 00 26950. 00 475. 00 33250. 00
11 52. 00 1144. 00 47. 47 1044. 34 48. 00 1056. 00 180. 00 3960. 00
12 1.00 29500. 00 1.29 38055. 00 .75 22125. 00 1.00 29500. 00
13 4.00 7960. 00 3.69 7343. 10 4.00 7960. 00 5. 00 9950. 00
14 5, 500. 00 5500. 00 4,219. 60 4219. 60 3, 800. 00 3800. 00 3, 500. 00 3500. 00
TOT 1,117, 424.00 1, 138, 883. 12 1, 236, 650. 00 1, 424, 880. 00
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9

08- OF8904
08- SBD- 395
04/ 06/ 06

1293400.
77000.
1540.
29500.
8955.
5800.

1, 492, 865. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 7
04/ 11/ 06



